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WisDOT 2007 Construction Package Addenda #2
Updated October 19, 2006

The following changes are in addition to the original packages and Package Addenda #1:

Northeast Region

• Package #22L
o Let date: May 8, 2007
o Anticipated number of staff: 1

• The following packages will no longer need consultant staff: #25L

• Package #23, Project IDs 4996-01-12 & 4199-01-71
o Let date: May 8, 2007
o Anticipated number of staff: 1 and one part-time.

• Package #26L, Project ID 4857-06-70 move into package 43L (new package below)
o Support staff: No
o Anticipated number of staff: None

• Package #27L, Project ID 4857-06-70 move into package 43L (new package below) (the project
9063-09-71, was not moved)
o Anticipated Construction Cost: $1,000,000 - $1,999,999
o Let date: May 25, 2007
o Anticipated number of staff: 1 and one part-time.

• The anticipated number of staff:
o "One part time" on the following packages: #27L, #28L, #29L, #30L, #31L
o "1 and one part time" on #32L
o "1" on #33L

• Package #34L
o Let date: May 8, 2007
o Anticipated number of staff: One part-time.

• Package #35L: Anticipated Construction Cost: $3,000,000 - $3,999,999
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Northeast Region, con't

• New packages #41L-46L:

CONSULTANT PACKAGE NO. 41L

Project I.D. #1 4987-02-15
Highway/Street: Day Street
Termini/Location: Harvey – Elizabeth Street, City of Green Bay
County: Brown
Length: 0.15
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to local traffic.

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Roadway reconstruction, including concrete pavement,
storm sewer, curb and gutter, base course, pavement
marking and signing.

Complexity Level: Simple

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: Concrete

Duties: Inspection, Material Testing, and Construction Management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com
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CONSULTANT PACKAGE NO. 42L

Project I.D. #1 6027-03-71
Highway/Street: CTH N
Termini/Location: Emons and Buchanan Road Intersection
County: Outagamie
Length: Intersection
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured, open to local traffic.

Letting Date: July 25, 2007

Anticipated Construction Cost: $250,000 - $ 499,999

Project I.D. # 2 4984-01-46
Highway/Street: Lake Park Road
Termini/Location: Plank Road to Kensington Road
County: Calumet
Length: 0.42 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to local traffic

Letting Date: March 13, 2007.

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work: Roadway and Bridge Reconstruction, including concrete pavement,
aggregate, storm sewers, curb and gutter, base course, pavement
marking and signing. Roundabout construction.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes, Concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com.
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CONSULTANT PACKAGE NO. 43L

Project I.D. #1 4808-03-71
Highway/Street: Minnesota Avenue Bridge and Approaches
Termini/Location: Bridge Over Anderson Creek
County: Fond du Lac
Length: 0.08 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed to traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: $ 250,000 - $ 499,999

Project I.D. #2 4857-06-70
Highway/Street: Reinhardt Road
Termini/Location: 0.3 Miles East of Junction CTH V
County: Fond du Lac
Length: .01 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured Road

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Bridge Construction.

Complexity Level: Simple Bridge

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One part time

Required Certification: Yes, concrete and aggregate

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com
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CONSULTANT PACKAGE NO. 44L

Project I.D. # 1 4342-04-71
Highway/Street: CTH G
Termini/Location: Long Road to Taus Road
County: Manitowoc
Length: 1.0 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured road, open to local traffic

Letting Date: July 25, 2007.

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Roadway and construction, including pavement, grading, and base
course.

Complexity Level: Simple

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One part time

Required Certification: Yes, concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com



Page 6 of 13

CONSULTANT PACKAGE NO. 45L

Project I.D. #1 4984-01-30
Highway/Street: CTH AP
Termini/Location: STH 441 to USH 10
County: Winnebago
Length: 1.68 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work: Roadway reconstruction, including concrete pavement, curb and gutter,
base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or at e-mail at
groesing@tokiandassociates.com
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CONSULTANT PACKAGE NO. 46L

Project I.D. #1 4378-06-71
Highway/Street: Moede Lane Bridge and Approaches
Termini/Location: NA
County: Kewaunee
Length: 0.07 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured, temporary bypass.

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: Bridge Replacement

Complexity Level: Low - Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail
groesing@tokiandassociates.com
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Southeast Region

• Package #5: The let date for both projects will be May 8, 2007. The anticipated contract cost for
Project ID 1410-63-70 is changed to $500,000 - $1,000,000.

• Package #9: Consultant staff will no longer be needed as the project was postponed.

• New package:

CONSULTANT PACKAGE NO. 25

Project I.D. #1 1381-02-70
Highway/Street: Mequon Road (STH 57/STH 167)
Termini/Location: 1000’ West of Cedarburg Road – I 43
County: Ozaukee County
Length: 3.346 Mi
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Open to traffic - Staged

Letting Date: May 8, 2007

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work: Roadway items, HMA Pavement, intersection signalization, intersection
modifications, bridge overlay, base patching, some curb and gutter.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Railroad crossing must be constructed 2008.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Aggregate and concrete sampling
Duties: Construction administration, inspection, materials sampling and testing,

public relations and bridge inspection

For more information, contact: Beth Blum at (262) 548-8644.
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Southwest Region

• Package #11 will not need consultant staff.
• Package #12: A Project Manager will not be needed, the anticipated number of staff changed from

1-3 to 1-2, required duties will not include Project Administration.
• Packages Dane No. 4, Green No. 3, Rock No. 3 and Rock No. 4 will not need consultant staff.
• Columbia No. 1 - Let date for ID 6199-00-74 changed from May 8, 2007 to March 13, 2007.
• Grant No. 2 - Let date for ID 5233-00-71 changed from May 8, 2007 to March 13, 2007.
• Green No. 2 - Let date for ID 5318-00-72 changed from March 13, 2007 to May 8, 2007.
• Lafayette No. 2 - Let dates for ID 5671-00-74 and ID 5675-00-72 changed from March 13, 2007 to

May 8, 2007.
• Rock No. 2 - Let date for ID 5972-00-72 and ID 5972-00-73 changed from March 13, 2007 to May

8, 2007.
• Dane No. 2 - Added ID 5658-00-72.

o Let date for Project ID 5909-00-72 changed from March 13, 2007 to May 8, 2007.
o Added the following project, changed 5909-00-72 to project #2:

Project I.D. #1 5658-00-72
Highway/Street: CTH PB, STH 92 – CTH A Road
Termini/Location: West Branch Sugar River Bridge & Approaches #B-13-047
County: Dane
Length: N/A
Project Type: Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000-$249,999
Restrictions: CTH PB – All work that has the potential to adversely

affect the water quality of the stream should be completed
between June 15 and September 15.

• Monroe No. 1 – Added the following project:

Project I.D. #7 5127-00-70
Highway/Street: CTH T, STH 131 – STH 71 Road
Termini/Location: Morris Creek Bridge
County: Monroe
Length: N/A
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: August 14, 2007

Anticipated Construction Cost: $100,000-$249,999
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Northwest Region

• Package #13:
o Removed Project ID 8313-04-71
o Change Major Items of Work to: 8317-01-71: Structure, grading, subbase, base aggregate

dense & asphaltic pavement.
8815-01-73 & 8816-00-70: Milling, base aggregate dense &
asphaltic pavement.

o Change Restrictions to: 8317-01-71: Trout stream. No in-stream related construction
between September 15 & April 15.

o Add the following project:

Project I.D. #1 8816-00-70
Highway/Street: CTH B
Termini/Location: USH 63 – CTH V
County: Barron
Length: 9.6 Miles
Project Type: Pavement Replacement, LFA
Urban and/or Rural: Rural
Traffic Control: Road open to through traffic – moving operations

Letting Date: April 25, 2007

Anticipated Construction Cost: $750,000-$999,999

• Package #16:
o Add the following project:

Project I.D. #3 8343-05-71
Highway/Street: Delta/Drummond Road
Termini/Location: USH 63 – CTH H
County: Bayfield
Length: Approximately 7 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: August 14, 2007

Anticipated Construction Cost: $2,000,000-$2,999,999

o Change Major Items of Work to: 8354-05-71 & 8753-04-71: Structure, grading, base
aggregate dense, asphaltic surface & rip rap.
8343-05-71: Milling, grading, base aggregate dense,
asphaltic pavement.

o Change Anticipated Number to: 1–2
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Northwest Region, con't

• Package #17:
o Project ID 8742-01-71: Let Date changed from April 10 to May 8, 2007

• Package #22:
o Project ID 8998-24-71:

� Let Date changed from March 13 to May 8, 2007
� Change Support Staff Required to: No, Supplied by City of Superior
� Change Anticipated Number to: N/A

• Package #23:
o Remove Project ID 7995-02-06
o Project ID 7995-02-10: Let Date changed from April 10 to June 12, 2007
o Change Major Items of Work to: 7995-02-03: Grading, base aggregate dense & asphaltic

pavement.
7995-02-10: Grading, sanitary sewer, storm sewer, curb &
gutter, base aggregate dense & asphaltic pavement.

o Change Restrictions to: 7829-01-70: Existing swallows nests – Bridge should be removed or
netted prior to May 15.

o Add the following projects to Package #23 from Package #24

Project I.D. #2 7825-02-70
Highway/Street: CTH E, Elk Creek Lake – Eau Claire Road
Termini/Location: Sherman Creek Bridge: B-18-0201
County: Eau Claire
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #4 7829-01-70
Highway/Street: CTH D, Strum – Brackett Road
Termini/Location: Beaver Creek Bridge: B-18-0202
County: Eau Claire
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000-$499,999
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Northwest Region, con't

• Package #24:
o Move Project ID 7825-02-70 and Project ID 7829-01-70 to Package #23
o Change Restrictions to: None
o Add the following project:

Project I.D. #2 7873-03-71
Highway/Street: CTH D
Termini/Location: Arkansas - Dunn County Line
County: Pepin
Length: 3 Miles
Project Type: Resurface, LFA
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: March 25, 2007

Anticipated Construction Cost: $500,000-$749,999

o Change Project ID 7867-06-76 within Package #24 to Project I.D. #3

• Package #26:
o Project ID 7897-01-72

� Change Project Type to: Base, Asphalt Paving, LFA
� Change Urban and/or Rural to: Rural/Urban
� Change Anticipated Construction Cost to: $250,000-$499,999

o Add the following project:

Project I.D. #4 7897-01-73
Highway/Street: CTH U, CTH CC – Plum City Road
Termini/Location: Plum Creek – CTH S
County: Pierce
Length: 1.1 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural/Urban
Traffic Control: Road closed to through traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $750,000-$999,999

o Change Complexity Level to: 7890-01-71, 7892-01-71 & 7897-01-72: Low
7897-01-73: Medium

o Change Associated Contracts to: 7897-07-72/73: LFA & Let for same project
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Northwest Region, con't

• Package #27:
o Removed Project ID 8868-03-71
o Change Major Items of Work to: Structure, grading, base aggregate dense, asphaltic surface,

curb & gutter & storm sewer. Bridge on realignment, bridge
has skewed & curved alignment.

o Change Complexity Level to: Medium
o Change Restrictions to: Start after June 1. Complete by Labor Day, due to proximity

to school.
o Change Anticipated Number to: 1

• Package #28:
o Project ID 8429-10-71: Let Date changed from March 13 to May 8, 2007
o Add the following projects:

Project I.D. #2 8785-08-71
Highway/Street: CTH O
Termini/Location: Singer Road - Fedke Road
County: Rusk
Length: 1 Mile
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: July 10, 2007

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 8794-10-71
Highway/Street: CTH G
Termini/Location: CTH P - Old G Hill Road
County: Rusk
Length: .33 Mile
Project Type: Recondition, LFA
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: February 25, 2007

Anticipated Construction Cost: $500,000-$749,999

o Change Project ID 8456-05-71 within Package #28 to Project I.D. #4

o Change Project ID 8461-04-71 within Package #28 to Project I.D. #5

o Change Major Items of Work to: 8429-10-71 & 8456-05-71: Structure, grading, base
aggregate dense & asphaltic surface.
8785-08-71 & 8794-10-71: Grading, base aggregate dense &
asphaltic pavement.

o Change Anticipated Number to: 1-2


